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DEMOLITION PLAN
Scale: 1/4" = 1'-0"1

NORTH

KEYED NOTES#

A - ACCESSORIES & MISCELLANEOUS DEMOLITION

A.1 REMOVE ALL WALL MOUNTED ITEMS INCLUDING (BUT NOT LIMITED TO) TACKBOARDS, SHELVES, SOAP DISPENSERS, 
PAPER TOWEL DISPENSERS, TV BRACKETS, DOOR STOPS, WALL PROTECTION, MISCELLANEOUS EQUIPMENT MOUNTING 
BACKBOARDS AND HARDWARE. LEAVING ONLY THE BARE WALL FINISH, PATCH WALL SURFACES AS REQUIRED FOR 
NEW FINISHES AS SCHEDULED. PROPERLY DISPOSE OF ALL ITEMS NOT BEING REINSTALLED.

A.2 REMOVE ALL WALL MOUNTED TOILET ACCESSORIES INCLUDING (BUT NOT LIMITED TO) PAPER TOWEL AND SOAP 
DISPENSERS, TOILET PAPER DISPENSERS, MIRRORS, SHELVES, HAND DRYERS, AND SANITARY NAPKIN DISPENSERS/ 
DISPOSALS. PATCH WALL SURFACES AS REQUIRED FOR NEW FINISHES.

A.3 REMOVE DRINKING FOUNTAIN AND WALL TILE COMPLETE, COORDINATE WITH PLUMBING 
DRAWINGS.

A.4 REMOVE VINYL WALL COVERING AND ADHESIVE COMPLETE ON EXG. WALLS TO REMAIN. PATCH WALLS AS 
REQUIRED FOR INSTALLATION OF NEW FINISHES.

A.5 REMOVE WINDOW TREATMENTS AND ALL ATTACHMENTS COMPLETE.

A.6 REMOVE EXG. METAL CABINET AND ALL ATTACHMENTS COMPLETE. COORDINATE DISPOSAL WITH OWNER. PATCH
WALLS AND FLOOR TO REMAIN TO MATCH ADJACENT SURFACES.

C - CEILING DEMOLITION

C.1 REMOVE LAY-IN CEILING, SUSPENSION SYSTEM, SOFFITS, AND ALL ATTACHMENTS COMPLETE. PATCH WALLS TO 
MATCH ADJACENT FINISHED SURFACES AND PREPARE FOR INSTALLATION OF NEW CEILING AS SCHEDULED. 
COORDINATE WITH REFLECTED CEILING PLAN FOR MORE INFORMATION. 

 

F - FLOOR DEMOLITION

F.1 REMOVE VINYL TILE, BASE, AND MASTIC. REMOVE REMAINING MASTIC AS ACCEPTABLE TO MANUFACTURER OF NEW 
FLOORING MATERIAL. FLASH PATCH AND PREPARE SLAB FOR NEW FINISH IN MANNER REQUIRED BY NEW FINISH 
MANUFACTURER.

F.2 REMOVE CARPET AND BASE INCLUDING ANY TRANSITION STRIPS OR OTHER EDGING MATERIALS. REMOVE 
REMAINING CARPET ADHESIVE  AS ACCEPTABLE TO MANUFACTURER OF NEW FLOORING MATERIAL. FLASH 
PATCH AND PREPARE SLAB FOR NEW FINISH IN MANNER REQUIRED BY NEW FINISH MANUFACTURER.

F.3 PREPARE SLOPED FLOOR FOR NEW CONCRETE RAISED FLOOR AND RAMP.  SCRAPE OFF THE EXG. FLOORING DOWN TO 
CLEAN CONCRETE, APPLY BONDING AGENT, PLACE WIRE MESH AND THEN PLACE A NEW LIGHTWEIGHT CONCRETE 
SLAB TO MATCH THE ELEVATIONS OF THE ADJACENT STAIR LANDING. COORDINATE WITH CONSTRUCTION PLAN AND 
DETAILS.

F.4 REMOVE PLANK FLOORING AND VINYL BASE INCLUDING ANY TRANSITION STRIPS OR OTHER EDGING MATERIALS. 
FLASH PATCH AND PREPARE SLAB FOR NEW FINISH IN MANNER REQUIRED BY NEW FINISH MANUFACTURER.

F.5 REMOVE CERAMIC MOSAIC TILE FLOORING, BASE, AND BOND COAT DOWN TO SURFACE OF MORTAR BED. PATCH 
MORTAR BED WHERE DAMAGED BY TILE REMOVAL. FILL AND FLASH PATCH AS REQUIRED TO BRING LEVEL WITH 
ADJACENT SLAB SURFACES.

 
F.6 REMOVE EXPANSION JOINT COVER COMPLETE.

F.7 REMOVE TERRAZZO WALL BASE COMPLETE. FLASH PATCH AND PREPARE SLAB FOR NEW FINISH IN MANNER 
REQUIRED BY NEW FINISH MANUFACTURER.

F.8 REMOVE ASBESTOS TILE AND COORD. W/ DRAWING HA-100 FOR ASBESTOS MATERIAL REMOVAL DRAWINGS AND 
NOTES. PROVIDE FLOWABLE FLOOR FILL (GYPCRETE OR EQUAL) AT ABATED FLOOR AREAS.

F.9 PATCH AND PREPARE SLAB FOR NEW FINISH IN MANNER REQUIRED BY NEW FINISH MANUFACTURER.

O - OPENINGS (DOORS & WINDOWS)

O.1 REMOVE WOOD DOOR, HOLLOW METAL FRAME, HARDWARE AND ALL ATTACHMENTS COMPLETE. 

O.2 REMOVE DOOR HARDWARE AND PREPARE FOR NEW CARD READER SECURITY HARDWARE. PREP AND SAND EXG. DOOR 
AND FRAME FOR NEW PAINT AS SCHEDULED. 

R - ROOF DEMOLITION

R.1 APPROXIMATE LOCATION OF NEW ROOF PENETRATION FOR NEW EXHAUST. CUT AND PATCH EXISTING EPDM ROOF TO 
MATCH EXG. AND MAKE WATERTIGHT. GC TO INSTALL CURB FURNISHED BY HVAC CONTRACTOR.

T - TOILET PARTITION DEMOLITION

T.1 REMOVE TOILET PARTITIONS AND SCREENS COMPLETE. PATCH WALLS AND FLOORS TO MATCH ADJACENT SURFACES.

W - WALLS (INTERIOR PARTITION &  FINISH WALL CONSTRUCTION)

W.1 REMOVE ENTIRE STUD PARTITION FULL HEIGHT. INCLUDING ALL WALL MOUNTED ITEMS, CASEWORK, DOORS AND 
FRAMES COMPLETE. PATCH EXG. ADJACENT WALLS SCHEDULED TO REMAIN AS REQUIRED. FLASH PATCH FLOOR AT 
REMOVED WALLS TO MATCH EXG. SURFACE AND PREPARE FOR NEW FINISH AS SCHEDULED. COORDINATE WITH 
CONSTRUCTION PLAN FOR MORE INFORMATION.

W.2 REMOVE ENTIRE CONCRETE BLOCK WALL FULL HEIGHT. INCLUDING ALL WALL MOUNTED ITEMS, CASEWORK, 
DOORS AND FRAMES COMPLETE. PATCH EXG. ADJACENT WALLS SCHEDULED TO REMAIN AS REQUIRED. FLASH 
PATCH FLOOR AT REMOVED WALLS TO MATCH EXG. SURFACE AND REPARE FOR NEW FINISH AS SCHEDULED. 
COORDINATE WITH CONSTRUCTION PLAN FOR MORE INFORMATION.

W.3 CUT OPENING IN EXG. CONCRETE BLOCK WALL AS INDICATED, INSTALL LINTEL AS REQUIRED AND PREPARE 
OPENING TO RECEIVE NEW DOOR, FRAME, AND HARDWARE AS SCHEDULED.

W.4 CUT OPENINGS IN EXG. CONCRETE BLOCK WALL AS NEEDED FOR HVAC DUCTWORK AND INSTALL STEEL ANGLE AS 
REQUIRED. COORD. EXACT LOCATIONS WITH HVAC DRAWINGS.

 

1.  ALL ELECTRICAL OUTLETS, WIRING, BOXES, CONDUIT, FIXTURES,
ETC. LOCATED IN WALLS OR CEILINGS SHOWN TO BE REMOVED BY
THIS PROJECT SHALL BE REMOVED TO THE POINT OF CONNECTION
AT THE ELECTRICAL SERVICE PANEL.

2.  ALL PLUMBING SUPPLY AND SANITARY COMPONENTS AND PIPING
SHOWN TO BE REMOVED BY THIS PROJECT SHALL BE REMOVED TO
THE POINT OF SERVICE ENTRY OR EXIT IN EXISTING BUILDING.
PENETRATIONS THROUGH EXISTING ROOF SHALL BE CUT AND
TERMINATED AT A POINT BELOW THE ROOF LINE TO BE REUSED.
PENETRATIONS NOT SCHEDULED FOR REUSE SHALL BE CUT BELOW
ROOF LINE AND CAPPED.

3.  ALL HEATING EQUIPMENT, CONNECTIONS, CEILING UNITS,
REGISTERS, BASEBOARD UNITS, DUCTWORK, ROOF TOP UNITS, ETC.
SHOWN TO BE REMOVED BY THIS PROJECT SHALL BE REMOVED IN
THEIR ENTIRETY.  PATCH AND REPAIR ANY EXISTING CONDITIONS
AFFECTED THAT ARE TO REMAIN.  PATCH AND REPAIR OPENINGS IN
FLOOR TO RECEIVE NEW FLOORING AS AFFECTED BY REMOVALS.

4. INDICATES AREA OF ASBESTOS TILE REMOVAL. 

5. REFER TO DRAWINGS AS-103 AND P-102 FOR AREAS OF REMOVAL & 
REPLACEMENT OF EXISTING METAL PAN CEILINGS ON 8TH FLOOR. PHASING OF 
WORK TO BE COORDINATED W/ OWNER.
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